
Item/Description  Cost Total Cost

Construction Cost: New Structural Spray Track $200,000

Construction Cost: New Field Turf $600,000

7.0%
$56,000.0

Furniture & Equipment: 4.0% $32,000

Technology: 2.0% $16,000

A & E Fee New Design: 6.0% $48,000

Total Project Cost 2011 Dollars $952,000

Total Project Cost 2012 Dollars
Estimated 

Inflation 3% $980,560

Total Project Cost 2013 Dollars
Estimated 

Inflation 5% $1,029,588

Total Project Cost 2014 Dollars
Estimated 

Inflation 7% $1,101,659

Total Project Cost 2015 Dollars
Estimated 

Inflation 8% $1,189,792

Total Project Cost 2016 Dollars
Estimated 

Inflation 8% $1,284,975

 Project Cost Work Sheet

2. All non-contract, FF&E, technology and other soft cost percentages are estimated from actual most 
recently completed LCISD projects of similar scope and size.

Construction Non-Contract Cost: (Reimbursable, Geotechnical, Surveys, Third 
Party Reviews, Materials Testing, T&B, Program Management, other)

1. Costs shown are estimated cost for end of year 2011 and have assumed estimated projected inflation 
rates using AGC Houston and other construction industry data. 
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